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Water Main Repairs
at Romero Canyon Creek Bridge

Montecito Water District

The District is now seeking proposals from qualified contractors to replace pipeline and related
infrastructure damaged during the January 9", 2018 debris flows on East Valley Road at the
Toro Canyon Road intersection. All proposals are due by 12:00pm (noon) on Wednesday
October 24, 2018.

Project Scope

During the January 9" debris flow, the MWD 10" steel water main and Caltrans bridge across
Romero Canyon Creek were damaged. A temporary 8" HDPE line was installed to restore
water service until the bridge was restored. The new bridge is scheduled for completion by mid-
November 2018 and the Montecito Water District is now seeking proposals to (1) construct a
new 10" water main across the new bridge and (2) remove and dispose of the temporary 8”
HDPE water line.

1. New Construction — Contractor shall:
a. Install 155 feet of 10” ductile iron pipe on either side of the new bridge including:
i. 5x 10" DIP 45 degree bends (MJ x MJ)
ii. 1x 10" DIP 45 degree bends (FL x MJ)
iii. 2x 10" DIP 45 degree bends (FL x FL)
iv. 1 x 10" DIP Flange Adapter
b. Install 75 feet of 10” steel pipe across the bridge with flanged ends and flanged joints
for connecting to flanged DIP 45 degree bends on either end. The 10" steel pipe
across the bridge shall be mounted to the south side of the bridge on steel brackets
fabricated and installed by others. Contractor shall purchase and install the
materials to secure the pipe to the steel brackets including U-bolt, FRP shields,
flatties, and worm clamps.

All mechanical joints shall have megalug restraints. Each bend shall be supported by a
concrete thrust block in accordance with District standards. The trench shall be constructed in
accordance with the detail on Sheet 3. Finish paving shall grind and overlay asphalt 6-inches
beyond the edge of the trench. See Attachment 1 for design drawings, Attachment 2 for District
sample contract.

2. Demolition - Contractor shall remove and dispose of all temporary 8" HDPE water main.
HDPE pipe shall be stockpiled at District yard. Concrete support blocks must also be
removed and disposed.

Assumptions

There are no services or hydrants within the proposed new section of pipe.
All work shall be completed in accordance with Greenbook 2015 version.
All work shall be completed in accordance with District Construction Standards
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Pipe shall be disinfected and flushed prior to full tie-in.
Contractor to perform pressure testing
District to perform bacteriological testing.
District personnel will notify residents of any shutdowns required and be responsible for
opening/closing valves.
District will be responsible for obtaining all required permits and approvals.
Equipment and materials can be stored on site.

Schedule
All work shall be completed within 30 calendar days after execution of contract.

Submittal

All interested parties should submit their cost proposals to akanold@montecitowater.com by
12:00pm (noon) on Wednesday October 24", 2018.

Attachments:

1) Attachment 1 — Drawings
2) Attachment 2 — Sample Contract
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ROMERO CREEK BRIDGE WATER
MAIN REPLACEMENT PROJECT

MONTECITO WATER DISTRICT
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MONTECITO WATER DISTRICT STANDARDS

CONTRACTOR SHALL MAINTAIN A COMPLETE AND ACCURATE RECORD OF ALL
CONSTRUCTION CHANGES NOT SHOWN IN THESE PLANS AND SPECIFICATIONS
FOR RECORD DRAWING INFORMATION. NO CHANGES IN CONSTRUCTION SHALL
BE MADE WITHOUT PRIOR WRITTEN CONSENT OF THE DISTRICT'S ENGINEER OR

DESIGNATED INSPECTOR.

CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING THE DISTRICT PROJECT
REPRESENTATIVE UPON THE DISCOVERY OF, AND PRIOR TO DISTURBING, ANY
PHYSICAL CONDITIONS WHICH DIFFER FROM THOSE REPRESENTED IN THESE
PLANS AND SPECIFICATIONS.

CONTRACTOR SHALL ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR JOB
SITE CONDITIONS DURING THE COURSE OF CONSTRUCTION, INCLUDING SAFETY
OF ALL PERSONS AND PROPERTY. THIS REQUIREMENT SHALL BE IN EFFECT
CONTINUOUSLY DURING THE CONSTRUCTION PERIOD AND NOT BE LIMITED TO
NORMAL WORKING HOURS.

CONTRACTOR SHALL ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR
PROTECTION OF PUBLIC AND PRIVATE PROPERTY IN THE VICINITY OF THE JOB
SITE AND FURTHER AGREES TO REPAIR OR REPLACE ALL EXISTING
IMPROVEMENTS DAMAGED DURING THE COURSE OF CONSTRUCTION TO A
CONDITION EQUAL TO OR BETTER THAN THAT PRIOR TO BEING DISTURBED.
COSTS ASSOCIATED WITH REPAIR OR REPLACEMENT OF DAMAGED PUBLIC

OR PRIVATE PROPERTY WHICH ARE CAUSED DUE TO CONTRACTOR’S
NEGLIGENCE SHALL BE AT THE CONTRACTOR’S EXPENSE.

AN EFFORT HAS BEEN MADE TO DEFINE THE LOCATION OF EXISTING
UNDERGROUND FACILITIES WITHIN THE JOB SITE. HOWEVER, ALL EXISTING
UTILITY AND OTHER UNDERGROUND STRUCTURES MAY NOT BE SHOWN ON
THESE PLANS AND THEIR SHOWN LOCATION IS APPROXIMATE. IT SHALL BE
THE CONTRACTOR’S RESPONSIBILITY TO DETERMINE THE LOCATION AND
DEPTH OF ALL EXISTING UNDERGROUND FACILITIES INCLUDING SERVICE
CONNECTIONS WHICH MAY BE AFFECTED DURING THE COURSE OF
CONSTRUCTION. CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING
UNDERGROUND SERVICES ALERT AT 811 A MINIMUM OF 48 HRS PRIOR TO
THE START OF EXCAVATION.

UNLESS OTHERWISE SPECIFIED HEREIN, ALL MATERIALS AND CONSTRUCTION
SHALL BE IN ACCORDANCE WITH AWWA C600 AND THE STANDARD
SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION (THE GREEN BOOK)
LATEST EDITION EXCEPT AS MODIFIED BY THE MONTECITO WATER DISTRICT'S
LATEST APPOVED STANDARD SPECIFICATIONS FOR THE INSTALLATION OF
WATER MAINS AND THE CONSTRUCTION STANDARD DRAWINGS.

ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH APPLICABLE HEALTH

AND SAFETY LAWS INCLUDING ALL REQUIREMENTS OF THE STATE OF

CALIFORNIA DIVISION OF INDUSTRIAL SAFETY.

CONTRACTOR SHALL ABIDE BY ALL REQUIREMENTS AND CONDITIONS OF THE ENTITY
HAVING JURISDICTION OVER RIGHT OF WAY ENCROACHMENT PERMITS.

CONTRACTOR SHALL CONTACT THE MONTECITO WATER DISTRICT'S ENGINEERING

DEPT AT LEAST 72 HOURS PRIOR TO THE START OF CONSTRUCTION AT (805) 969-2271.

ALL PIPE SHALL CONFORM WITH THE LATEST REVISIONS OF AWWA STANDARDS
C104, C105, €110, C111, C151, AND C600.

PIPE JOINTS SHALL BE MECHANICAL OR PUSH ON TYPE FLEXIBLE JOINT
EMPLOYING A SINGLE GASKET TO EFFECT A WATERTIGHT SEAL. THE JOINT
SHALL CONFORM WITH THE LATEST REVISIONS OF STANDARDS A.N.S.I. A21.11
AND AWWA C—-111.

ALL PIPE SHALL BE CEMENT MORTAR LINED PER AWWA C—104 AND HAVE

A SEAL COAT. ALL PIPE SHALL BE ASPHALTIC COATED PER AWWA C-151.
ALL PIPE FITTINGS SHALL CONFORM WITH THE LATEST REVISIONS OF
STANDARDS A.N.S.l. A21.10 AND AWWA C—-153 AND SHALL BE CEMENT LINED.

ALL VALVES SHALL BE MUELLER RESILIENT—SEAT GATE VALVES OR

APPROVED EQUAL WITH MECHANICAL JOINT ENDS, EXCEPT FOR FIRE HYDRANT
CONTROL VALVES WHICH SHALL BE PER CONSTRUCTION STD DWG NO 102.
THE VALVE BODY AND VANE SHALL BE COATED WITH MANUFACTURER’S
FACTORY—APPLIED EPOXY.

ALL DUCTILE IRON PIPE, FITTINGS AND VALVES SHALL BE WRAPPED W/8 MIL
POLYETHYLENE ENCASEMENT PER AWWA C1065.

ALL BENDS AND OTHER FITTINGS SHALL HAVE CONCRETE THRUST BLOCKS
CONSTRUCTED PER CONSTRUCTION STANDARD DRAWING NO. 113.

ALL MECHANICAL JOINT FITTINGS SHALL BE INSTALLED WITH MEGALUG
RETAINING GLANDS OR APPROVED EQUAL.

ALL VALVE BOX COVERS SHALL BE ADJUSTED TO FINISH GRADE. ALL METER
BOXES LOCATED IN WALKWAYS SHALL BE CAREFULLY ADJUSTED TO FINISH
GRADE TO PROVIDE A FLUSH, UNIFORM SURFACE WITH THE WALKWAY.

WATERLINE PRESSURE TESTING & DISINFECTION SHALL BE IN ACCORDANCE
WITH AWWA REQUIREMENTS. PRESSURE TEST SHALL BE AT 1.5 X EXISTING
STATIC PRESSURE FOR A FOUR (4) HOUR DURATION.

ALL NEW WATER MAIN CONSTRUCTION SHALL NOT BE INSTALLED IN A COMMON
TRENCH WITH OTHER PUBLIC OR PRIVATE UTILITIES UNLESS APPROVED IN
WRITING BY THE DISTRICT.

SEPARATION OF WATER MAINS AND SANITARY SEWERS SHALL BE IN ACCORDANCE
WITH THE "CALIFORNIA WATERWORKS STANDARDS”, SECTION 64630, TITLE 22 OF
THE CALIFORNIA ADMINISTRATIVE CODE AND THE CALIFORNIA STATE HEALTH
DEPARTMENT'S "CRITERIA FOR SEPARATION OF WATER MAINS AND SANITARY SEWERS.

VERTICAL SEPARATION OF WATER MAINS FROM OTHER UTILITIES EXCEPT FOR SANITARY
SEWERS SHALL BE A MINIMUM OF 12 INCHES CLEARANCE BELOW DISTRICT PIPELINE.
PROPOSED CONSTRUCTION THAT DOES NOT MEET THIS STANDARD SHALL BE SUBMITTED
TO DISTRICT FOR APPROVAL.

ALL WATER VALVE RISERS SHALL BE CONSTRUCTED PER MWD CONSTRUCTION STD
DRAWING 112, INCLUDING TYLER LIDS.

ALL FIRE HYDRANT INSTALLATIONS SHALL BE CONSTRUCTED PER MWD CONSTRUCTION
STD DRAWING 102 AND SHALL INCLUDE INSTALLATION OF TWO (2) GUARD POSTS
TO BE CONSTRUCTED PER MWD CONSTRUCTION STD 114.

INSTALL EBAA IRON MEGALUG SERIES 1100 RETAINING GLANDS AT ALL MECHANICAL
JOINT FITTINGS AND VALVES.

AFTER SUCCESSFUL COMPLETION OF BAC—T AND PRESSURE TEST, AND WITH MWD APPROVAL,

CONNECT NEW 12” DIP TO EXISTING 12" WATER LINE.

ATTENTION:
ID:[@A]UE%F DIAL TOLL FREE All underground utilities and substructures shown hereon were
! LAl obtained from the best available sources and are presumed to be
s accurate and complete, but since the information was obtained
ATLEASTTWODAYS  from others, the Montecito Water District cannot guarantee said

BEFORE YOU DIG information as being accurate and complete. It shall be the

contractors sole responsibility to verify, locate and protect all
UNDERGROUND SERVICE ALERT OF SOUTHERN CALIFORNIA all utilities and substructures shown or not shown hereon.

GENERAL NOTES

. ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH THE STANDARD

SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION, (GREEN BOOK),
LATEST EDITION, PUBLISHED BY BUILDING NEWS, INC., LOS ANGELES
AND THE NOTES THAT FOLLOW.

ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH THE
REQUIREMENTS OF THE STATE OF CALIFORNIA DIVISION OF INDUSTRIAL
SAFETY.

3. WORK DONE IN CONFLICT WITH THESE PLANS WILL BE SUBJECT TO REJECTION.

4. CONSTRUCTION ACTIVITIES SHALL BE LIMITED TO THE HOURS BETWEEN 8:00 AM.
AND 4:30 P.M., MONDAY THROUGH FRIDAY, UNLESS OTHERWISE APPROVED BY MWD.

10.

11.

CONTRACTOR SHALL POSSESS A CONTRACTOR’S LICENSE FOR THE STATE OF
CALIFORNIA OF A TYPE APPROPRIATE FOR THE WORK AND SHALL FURNISH
EVIDENCE OF THE SAME AT THE TIME THE CONTRACT IS AWARDED.

CONTRACTOR SHALL NOTIFY UNDERGROUND SERVICE ALERT TWO (2) FULL
DAYS IN ADVANCE OF COMMENCING CONSTRUCTION AT 811.

. CONTRACTOR SHALL CONTACT THE FOLLOWING 72 HOURS PRIOR TO

EXCAVATION WORK:
MONTECITO WATER DISTRICT AT 805-969-—2271

UNDERGROUND UTILITIES AND SUBSTRUCTURES AS SHOWN HEREON WERE
OBTAINED FROM AVAILABLE SOURCES, THE ACCURACY OF WHICH HAS NOT
BEEN DETERMINED. CONTRACTOR SHALL VERIFY DEPTH AND LOCATION OF
ALL EXISTING UTILITIES AND SUBSTRUCTURES PRIOR TO CONSTRUCTION,
AND SHALL BE RESPONSIBLE FOR ANY DAMAGE TO EXISTING UTILITIES
DURING CONSTRUCTION.

. THE CONTRACTOR SHALL BE RESPONSIBLE FOR INSTALLING ADEQUATE

BRACING AND SHORING FOR EXCAVATIONS, TEMPORARY STRUCTURES, AND
ANY AND ALL PARTIALLY COMPLETED PORTIONS OF THE WORK. SHEETING,
SHORING, BRACING OR EQUIVALENT PROTECTION FOR ALL EXCAVATIONS
SHALL BE PROVIDED AS REQUIRED BY INDUSTRIAL SAFETY LAWS.

CONSTRUCTION EQUIPMENT AND MATERIALS ON SITE SHALL BE USED IN SUCH
A MANNER AS TO AVOID CREATING A PUBLIC NUISANCE. ROADWAYS AND
GRADED AREAS SHALL BE SURFACED OR WETTED SUFFICIENTLY TO PREVENT
THE GENERATION OF EXCESSIVE DUST AT ALL TIMES.

CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ALL DAMAGE TO PRIVATE AND

PUBLIC PROPERTY CAUSED BY HIS ACTIVITIES, AND SHALL REPAIR ALL DAMAGE
TO A CONDITION EQUAL TO OR BETTER THAN PRIOR TO ITS DISTURBANCE.

LEGEND
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ABBREVIATIONS

AC = ASPHALT CONCRETE
BFS = BELOW FINISHED SURFACE
BM = BENCHMARK

BV = BUTTERFLY VALVE

cL = CENTER LINE

CMP = CORRUGATED METAL PIPE
CONC = CONCRETE

CONST = CONSTRUCT

cTv = CABLE TELEVISION

DIP = DUCTILE IRON PIPE
DIA = DIAMETER

EL = ELEVATION

ELEC = ELECTRICAL

EP = EDGE OF PAVEMENT
ER = EDGE OF ROADWAY
EUC = EUCALYPTUS

EX = EXISTING

FD = FOUND

FH = FIRE HYDRANT

FL = FLANGE

FR = FROM

G = GAS LINE

GALV = GALVANIZED

GM = GAS METER

GR = GRADE

GV = GATE VALVE

ID = INSIDE DIAMETER

LF = LINEAR FEET

MB = MAIL BOX

MIN = MINIMUM

MJ = MECHANICAL JOINT
MWD = MONTECITO WATER DISTRICT
oD = OUTSIDE DIAMETER
POC = POINT OF CONNECTION
PVC = POLYVINYL CHLORIDE
RCP = REINFORCED CONCRETE PIPE
SCC = SOUTH COAST CONDUIT
SF = SQUARE FEET

STA = STATION

STD = STANDARD

B = THRUST BLOCK

TEL = TELEPHONE

TOP = TOP OF PIPE

P = TOP OF PAVEMENT

v = TELEVISION

TYP = TYPICAL

WL = WATER LINE

w/ = WITH

S = WATER SERVICE

WM = WATER METER

UTILITY CONTACT INFORMATION

MONTECITO WATER DISTRICT
583 San Ysidro Road
Santa Barbara, CA 93108
805-969-2271

MONTECITO SANITARY DISTRICT
1042 Monte Cristo Lane
Santa Barbara, CA 93108
805-969—-4200

COX COMMUNICATIONS

22 SOUTH FAIRVIEW AVENUE
GOLETA, CA

805-683—7751

SOUTHERN CALIFORNIA EDISON
103 DAVID LOVE PLACE
GOLETA, CA 93111
805—-683—-5212

THE GAS COMPANY — DISTRIBUTION
PO BOX 818

GOLETA, CA 93116-0818
805—-681—-7945

THE GAS COMPANY — TRANSMISSION
818—-701—-4546

VERIZON

424 PATTERSON AVENUE
GOLETA, CA 931117
805—-967—-2865
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Remove 8" HDPE Wat

r Main/

TRENCH WIDTH GRIND AND OVERLAY THICKNESS TO
—~=—— 24" MIN. = / MATCH EXISTING HMA AND MUST BE

2 SACK SLURRY 6 INCHES OUTSIDE OF TRENCH WIDTH

DESIGN EP

CRASH CUSHIO

EXISTING 10-
RESILIENT
WEDGE GATE
VALVE

INSTALL 8" DIP 45°

NOTE:

BEND

INSTALL JOINT RESTRAINT FITTINGS AT ALL MECHANICAL JOINTS.

POC WEST OF BRIDGE

NOTE:

PLAN VIEW 7N
SCALE: 17 = 20’ \\—/
— INSTALL
CONCRETE
THRUST BLOCK
PER MWD
— INSTALL CONSTRUCTION
CONCRETE STD CS113
THRUST BLOCK
PER MWD
CONSTRUCTION
STD CS113 18

ND BRIDGE

4" MIN.

RASH CUSHION

(P) 10" DIP

GUARDRAIL -
A L |
INSTALL 45° DIP BEND Y <
TIE IN TO EXISTIN W/ CONCRETE THRUST BLOCKS ND BRIDGE UARDRAIL R A
10" GATE VALVE B BRIDGE ESIGN EP . q - o . q:d-
= TING 'SE, ER _ _ _ EXISTING SEWER MH ﬂ. 4« : |
2 e TIE IN TO EXISTING 36" MIN. . |
- ~ ) /WGMEWWE S
5 ,, = ; \ , | R 7 5
S EXISTING 10"WATER N o T 7 — o - ' \ 2 / e DETECTABLE WARNING
%J d ) % ! = = — S———ra S o : R --/_TAPE
: /’ VT\L ( \\ I ’//é N \\\%‘{/ 1 Emsmmowﬁ 4 -, v ‘
&:\i iXTSTINGS”SEWER /& / \ \ % /Q N 6” SAND SHADE MAX.
0\9 e : L/ Q \\ EXISTING SEWER MH !
" (<\ $TING 4"GA \ / 6 h ) : 1
& "‘1? GAS—*-;:‘-\-. — -g——- k%bﬂ_'\m 4"‘ = . — — ] ] \' ]—— i 4 =\7‘ 11b:g\as 7/%%9 7
o T— s 7 | ] L —" e M — EXISTING 4"GAS
ﬁ O MT' //} ! - ii\ QU "/’%E)iS-Tf‘:GGAS v : — EXISTING 16"GAS
s~ —ai— 7— S — '33_/.//‘“’/_‘2&/ - SAND BEDD”jG \10” D.I.P. POLYETHYLENE
~- p— - ENCASED
T\'\T\ ( '\><§T|NG16"GAS_ —

f

NOTES:
1)

TRENCH DETAIL CALTRANS ROW
NTS

A
N

- 75 FT -

(P) 45" DIP BEND FLxFL (P) 45° DIP BEND FLxFL

(P) 10" STEEL PIPE (SEE NOTE 1) (P) 10” DIP

APPROX. 3'-0"

'S
4
—<=

(P) 45° DIP BEND MJ x MJ

INSTALL 10"
FLANGE ADAPTER

INSTALL 8" DIP 45° BEND

(FLXMJ)

INSTALL JOINT RESTRAINT FITTINGS AT ALL MECHANICAL JOINTS.

POC EAST OF BRIDGE

NTS

(2
N

NTS

(3
N

\ (E) BRIDGE ABUTMENT (E) BRIDGE ABUTMENT —/

(P) 45° DIP BEND MJ x MJ

NOTES:

1. 10 INCH STEEL PIPE TO BE SECURED TO BRIDGE IN ACCORDANCE WITH SHEETS 4 THROUGH 6. PIPE SUPPORTS FABRICATED AND INSTALLED BY OTHERS.

2. PIPE AND FITTINGS SHALL HAVE FUSION BONDED EPOXY LINING AND COATING. DAMAGED COATING SHALL BE REPAIRED BY THE CONTRACTOR AT NO
ADDITIONAL EXPENSE TO THE DISTRICT. FINISH COLOR SHALL BE BLACK.

3. CONTRACTOR SHALL BACKFILL AND COMPACT AREA AROUND VERTICAL OFFSETS WITH SAND BEDDING AND COMPACT TO 907%.

4. CONTRACTOR SHALL SUBMIT FABRICATION DRAWINGS FOR PIPE TO DISTRICT FOR REVIEW AND APPROVAL PRIOR TO FABRICATING AND INSTALLING PIPE.

5. CONTRACTOR SHALL INSTALL PIPE AND SINGLE U—BOLT TO SECURE PIPE TO STEEL STRUCTURAL SUPPORTS.

6. CONTRACTOR SHALL INSTALL BELOW GROUND PORTION OF DIP PIPE AS FAR AWAY FROM GAS LINE AS FEASIBLE.

7. CONTRACTOR SHALL INSTALL NO JOINTS WITHIN 8 FEET OF SEWER CROSSINGS. CONTRACTOR SHALL POTHOLE TO VERIFY LOCATION AND DEPTH OF SEWER.

BRIDGE CROSSING SECTION
NTS

(4
N

ATTENTION:

All underground utilities and substructures shown hereon were
obtained from the best available sources and are presumed to be
accurate and complete, but since the information was obtained
from others, the Montecito Water District cannot guarantee said
information as being accurate and complete. It shall be the

contractors sole responsibility to verify, locate and protect all
all utilities and substructures shown or not shown hereon.

DIAL TOLL FREE

: R 811
AT LEAST TWO DAYS
BEFORE YOU DIG

UNDERGROUND SERVICE ALERT OF SOUTHERN CALIFORNIA

DESCRIPTION
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SHORT FORM CONSTRUCTION CONTRACT BETWEEN CONTRACTOR AND
MONTECITO WATER DISTRICT

Recitals
A. This Short Form Construction Contract ("Contract") is made this day of , 2018,
by and between (" Contractor") and Montecito Water District (“District”).
B.  The work generally described herein, and the scope set forth in Section 1 below, is the performance of

construction services necessitated by the mudflow event that occurred in the District service area on January 9, 2018,
which mudflow event is the subject of State and Federal emergency and/or disaster declarations.

C. Contractor and District hereby acknowledge that a competitive procurement process was undertaken and the
District has determined that Contractor is a responsible and responsive contractor possessing the ability to perform
successfully under the terms and conditions of the proposed procurement, giving consideration to such matters as
contractor integrity, compliance with public policy, record of past performance and financial and technical resources.
District has also determined based on the Contract price, that procurement under this Contract may be subject to the
small purchase procedures set forth in 2 C.F.R. §200.320(b).

Terms

1. Scope.
The Contractor agrees to furnish all equipment, labor, materials and personnel required to
complete the following work in accordance with all plans, specifications, exhibits, and other documents

which comprise the Contract (“Contract Documents”™) as follows:

[SET OUT SCOPE OF CONTRACT HERE. OR ATTACH SCOPE AS EXHIBIT “F”
WHICH WOULD BE NEXT IN OVERALL SEQUENCE]

District will maintain Contract oversight to ensure that Contractor performs in accordance with
the Contract Documents.

2. Price and Payment.

The District agrees to pay the Contractor for the strict performance of the work, the sum of
$ . If Contractor exceeds that amount, Contractor does so at its own risk.

The District agrees to pay the Contractor in monthly progress payments for all work completed.
Payments will be due and payable within thirty days of invoice. Final payment to the Contractor shall be made
within forty-five days after substantial completion of the Contract and submission of the final invoice to District.

3. Entire Contract.

This Contract represents the entire agreement between the Contractor and the District regarding the work
described in Section I, and supersedes any prior written or oral agreements or representations as to that work. This
Agreement may only be modified in writing signed by both Parties. Contractor and District agree to work in good
faith to prepare and execute any required additions, amendments, changes, revisions and/or supplements to this

1



Contract in order to comply with any requirements to obtain FEMA and/or other emergency funding for this Contract.

4. Time.

Time is of the essence in this Contract. The Contractor shall provide the District with a progress and
completion schedule and shall conform to that schedule, including any changes to that schedule agreed to
between the District and the Contractor or required by circumstances beyond Contractor's control.

5. Differing Site Conditions.

Contractor shall promptly, and before the following conditions are disturbed, notify the District in writing of
any:

(a) Hazardous Material that, because of its quantity, concentration or physical or chemical
characteristics, is deemed by any federal, state or local governmental authority to pose a present or potential
hazard to human health or safety or to the environment, or that the handling of which may subject
Contractor to legal liability.

(b) Subsurface or latent physical conditions at the site materially different from those indicated in the
Contract Documents; or

() Unknown physical or other conditions at the site of an unusual nature, materially different
from those ordinarily encountered and generally recognized as inherent to work of the character
provided for in the Contract.

The District shall promptly investigate such conditions. If the District finds that the worksite
conditions do materially differ, or involve Hazardous Material, the District shall make an equitable
adjustment in the Contract Price and the Contract Time for such work by issuing a change order under
Article 6.

6. Changes in Work.

The work shall be subject to changes by additions, deletions or revisions by the District. The District
shall notify Contractor of such changes by delivery of additional and/or revised drawings, specifications,
exhibits or written orders.

Whenever an adjustment in the Contract price or Contract time is required because of District's change
request, differing site conditions, errors in the plans and specifications, or other circumstances beyond the control of
Contractor (including acts of any governmental authority, acts of a public enemy, fire, flood, unusual delay in
transportation, abnormal weather conditions, labor disputes, strikes, lack of worksite access, acts of God, natural
disasters, or acts of third parties), the Contractor shall submit to the District, within a reasonable time, a detailed
estimate with supporting calculations and pricing, together with any adjustments to the Contract price and the
Contract time. Pricing of the adjustment shall be in general accordance with the pricing structure of this Contract.
However, to the extent that such pricing is inapplicable, cost of the change or the amount of the adjustment shall be
determined based on the cost to the Contractor plus reasonable amounts for overhead and profit.

The Contractor shall not be obligated to perform changes in the work or addition to work until the



District has approved, in writing, the changes to the Contract price and the Contract time.

To the extent that changes in work will be paid for via FEMA assistance, the cost of the change,
modification, change order or constructive change must be allowable, allocable, within the scope of its grant
or cooperative agreement, and reasonable for completion of the project scope.

7. Inspection of the Work.

The Contractor shall make the work accessible at all reasonable times for inspection by the District.
The Contractor shall inspect all material and equipment delivered to the job site by others to be used or
incorporated in the Contractor's work.

8. Site Access and Rights of Way.

The District shall provide, no later than the date when needed by the Contractor, all necessary access
to the site or sites upon which the Work is to be performed , including convenient access to the site or sites
and any other site or sites designated in the Contract Documents for use by the Contractor. District shall
continue to provide such access until completion of the Contract.

9. Surveys and Reports.

The District shall furnish to Contractor for the Work, prior to the start of the Work, all necessary surveys
and reports describing the physical characteristics, soil, geological and subsurface conditions, legal limitations,
utility locations and legal descriptions that might assist the Contractor in properly evaluating the extent and
character of the work required. The District shall provide all site surveys and baselines necessary for the
Contractor to locate the principal parts of the Work and perform the W ork.

10. Permits, Licenses and Regulations.

Unless otherwise provided in the Contract Documents, the District shall obtain and pay for all permits and
licenses of a temporary nature necessary for the prosecution of the Work. The District and Contractor shall assist
the other in obtaining such permits and licenses. Unless otherwise provided, the District shall secure and pay for
all permits, licenses and easements for permanent structures or pel manent changes in existing facilities.

The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations bearing
on the performance of the Work, including prevailing wage requirements. If the Contractor observes that
drawings, specifications or other Contract documents are at variance with such laws, ordinances, rules and
regulations, the Contractor shall promptly notify District of such variance. If any such variances result in any
necessary changes in the Work, then Contractor shall be entitled to an equitable adjustment to the Contract price
or Contract time.

11. Termination.

11.1 Termination By District. If at any time before completion of the Work under the Contract,
District finds that reasons beyond the control of the parties render it impossible or against the interest of District



to complete the Work contracted to be done; or if the Work shall have been prevented or suspended by injunction
issued by a court of competent jurisdiction or by any other order of a constituted authority for a period in excess
of thirty (30) consecutive Calendar Days, District may, by written notice to the Contractor, discontinue the Work
and terminate the Contract for cause. District also reserves the right to terminate the Work for its convenience,
without any cause, by written notice to the Contractor.

11.2  Termination by Request of Contractor. If the entire Work shall have been suspended for a
period in excess of sixty (60) consecutive Calendar Days, and such suspension was not contemplated by the
Contract, termination may be demanded in writing by the Contractor. The Contractor’s request for termination
will be complied with unless District determines that the responsibility for the delay, or interruption was due to
the Contractor’s fault or to a failure or refusal of the Contractor to comply with the Contract, or a statute, rule
regulation or decision applicable to performance of the Work or due to other matters within the control of the
Contractor.

11.3  Process after Notice of Termination. Upon the service on the Contractor of a notice of
termination of the Contract, the Contractor shall:

(a) Discontinue the Work in such manner, sequence and at such times as District may direct,
continuing and doing after said notice only such Work, and only until such time or times, as District may direct;

(b) Take actions necessary, or that District may direct, for the protection and preservation of the
Work; and

(c) Except for Work that District directs to be performed prior to the effective date of termination
stated in the notice, terminate all existing purchase orders and enter into no further subcontracts or purchase orders.

11.4 Payment upon Termination of Contract. In the event of a termination of Contract on the grounds
set forth in Sections 11.1 and 11.2, the Contractor shall be paid for, and the final estimate prepared by District shall
include:

(a) The Work actually performed up to the date of termination including any Work ordered by
District to be done;

(b) All costs of termination, including demobilization and any termination charges by vendors and
Subcontractors; and

The Contractor will be paid for work performed up to the date of termination at the unit prices named
in the Contract, or in the event no unit prices are named, a sum equal to that portion of the lump sum price which the
Work completed prior to the date of termination bears to the total Work to be performed under the Contract, as
determined by District. The Contractor shall have no claim for any other damages for discontinuance or termination
of the Contract; nor shall the Contractor have any claim for anticipated profits on the Work dispensed with by the
discontinuance or termination.

12. Insurance.

The Contractor shall, at its expense, procure and maintain insurance of its operations
under this Contract consisting of the following coverages:

See Exhibit “A”



13.  Dispute Resolution.

If a controversy, claim or dispute arises out of related to this Contract or its alleged breach (including but
not limited to any violation or breach of Contract terms by Contractor in the performance of the Work) cannot be
resolved through negotiation, Contractor and District agree first to try in good faith to resolve the dispute by
mediation administered by the American Arbitration Association under its Construction Industry Mediation
Procedures before resorting to arbitration, litigation, or some other dispute resolution procedure. If mediation as
set forth above does not resolve the dispute, any controversy, claim or dispute arising out of, or related to this
Contract shall be resolved by arbitration administered by the American Arbitration Association under its
Construction Industry Arbitration Rules, and judgment on the award rendered by the Arbitrator(s) may be entered
in a court having jurisdiction thereof. This dispute resolution provision does not obviate, or eliminate, the
necessity for compliance with the requirements of the California Government Code, including but not limited to
Government Code §§ 900 — 935.9. The prevailing party in any action or proceeding arising out of or relating to
this Contract shall recover its reasonable attorneys' fees and costs (including expelt witnesses) in that action or
proceeding. District, in accordance with good administrative practice and sound business judgment, is responsible
for the settlement of all contractual and administrative issues arising out of procurements.

14. Warranty.

The Contractor warrants to the District that all materials and equipment furnished under this Contract shall
be new unless otherwise specified and that all work under this Contract will be performed in a good and
workmanlike manner, shall be of good quality, free from faults and defects, and in conformance with Contract
documents.

15. Indemnity.

All activities arising out of or relating to the work covered by this Contract shall be at the risk of the
Contractor until the work is accepted by the District. To the fullest extent permitted by law, Contractor shall
immediately defend (with counsel chosen by District) indemnify, and hold harmless the District against any and
all claims, suits, actions, legal or administrative proceeding demands, damages, including injury or death to any
person or persons and damage to any property including loss of use resulting therefrom, incidental and
consequential damages, liabilities, interest, costs, attorneys' fees and expenses of whatsoever kind of nature
(collectively, “Claims”) before, during or after completion of the work/project, asserted by a third party and
which are in any manner directly, indirectly, in whole from any act, omission, fault or negligence, whether active
or passive, of Contractor, subcontractors of Contractor, or anyone directly or indirectly employed by them or
anyone for whose acts they may be liable in connection with or incident to the construction of the work/project.

The foregoing defense, indemnity and hold harmless obligations shall not apply to (a) any Claims to the
extent (and only to the extent) caused by the sole negligence, active negligence, or willful misconduct of District
or any of its officers, agents, employees or representatives. The indemnity responsibilities of this Contract shall
survive the termination of this Contract for the full period of time allowed by law and shall not be limited to, or
restricted by, the insurance requirements of this Contract, or any insurance proceeds received by the District.

16. Suspension and Debarment Certification

16.1  This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As



such the contractor is required to verify that none of the Contractor, its principals (defined at 2 C.F.R. § 180.995),
or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R.§ 180.940) or disqualified
(defined at 2 C.F.R. § 180.935).

16.2  The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C and
must include a requirement to comply with these regulations in any lower tier covered transaction it enters into.

16.3  This certification is a material representation of fact relied upon by District. If it is later determined
that the Contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition
to remedies available to (name of state agency serving as recipient and name of subrecipient), the Federal
Government may pursue available remedies, including but not limited to suspension and/or debarment.

16.4  The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and
2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract that may arise
from this offer. The bidder or proposer further agrees to include a provision requiring such compliance in its
lower tier covered transactions.

17. Procurement of Recovered Materials

In the performance of this contract, the Contractor shall make maximum use of products containing
recovered materials that are EPA- designated items unless the product cannot be acquired —

(a) Competitively within a timeframe providing for compliance with the contract performance
schedule;

(b) Meeting contract performance requirements;or

(c) At a reasonable price.

Information about this requirement, along with the list of EPA- designate items, is available at EPA’s
Comprehensive Procurement Guidelines web site, https:/www.epa.gov/smm/comprehensive- procurement-

guideline-cpg-program.”

18. Equal Employment Opportunity Compliance

The Contractor shall comply with all applicable Equal Employment Opportunity
requirements as set forth on Exhibit “B”.

19. Contract Work Hours and Safety Standards Compliance

The Contractor shall comply with all applicable requirements of the Contract Work
Hours and Safety Standards Act as set forth on Exhibit “C”.

20. Clean Air Act and Federal Water Pollution Control Act Compliance

The Contractor shall comply with all applicable requirements of the Clean Air Act and Federal Water
Pollution Control Act as set forth on Exhibit “D”.



21. Byrd Anti-Lobbying Amendment, 31 U.S.C. §1352 Certification

Contractors who apply or bid for an award of $100,000 or more shall file the required certification. Each tier
certifies to the tier above that it will not and has not used Federal appropriated funds to pay any person or organization
for influencing or attempting to influence an officer or employee of any agency, a member of Congress, officer or
employee of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract,
grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-Federal
funds that takes place in connection with obtaining any Federal award. Such disclosures are forwarded from tier to tier
up to the recipient.

The Contractor shall execute the required certification attached as Exhibit “E”.
22. Access to Records
22.1  The Contractor agrees to provide the applicable California State agency, District, the FEMA
Administrator, the Comptroller General of the United States, or any of their authorized representatives access to any
books, documents, papers, and records of the Contractor which are directly pertinent to this Contract for the purposes

of making audits, examinations, excerpts, and transcriptions.

22.2  The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or
to copy excerpts and transcriptions as reasonably needed.

22.3  The Contractor agrees to provide the FEMA Administrator or his authorized representatives access to
construction or other work sites pertaining to the work being completed under thecontract.

23. DHS Seal, Logo and Flags

The Contractor shall not use the DHS seal(s), logs, crests or reproductions of flags or likenesses of DHS
agency officials without specific FEMA approval.

24, Compliance with Federal Law, Regulations and Executive Orders

This is an acknowledgment that FEMA financial assistance may and/or will be used to fund the Contract. This
Contractor will comply with all applicable federal law, regulations, executive orders, FEMA policies, procedures and
directives.

25. No Obligation by Federal Government

The Federal Government is not a party to this Contract and is not subject to any obligations or liabilities to the
non-Federal entity, Contractor, or any other party pertaining to any matter resulting from the Contract.

26. False or Fraudulent Statements or Related Acts

The Contactor acknowledges that 31 U.S.C. Chapter 38 (Administrative Remedies for False Claims and
Statements) applies to the Contractor’s actions pertaining to this Contract.

27. Venue and Choice of Law
Venue for any controversy, claim or dispute arising out of related to this Contract shall be in County of Santa

Barbara and State of California. The applicable law for the interpretation of this Contract shall be the laws of the
State of California.



Montecito Water District

By:
Title:

[CONTRACTOR NAME]

By:
Title:

Dated:

Dated:




Exhibit A
Required Insurance

As used herein, the term “Contractor” shall include any individual and/or entity required to obtain insurance pursuant to
the Agreement to which this Exhibit A is attached.

The Contractor shall obtain insurance of the types and in the amounts described below:

A. Commercial General Liability Insurance.

L.

Contractor shall maintain Commercial General Liability (CGL) and, if necessary, commercial umbrella
insurance with a total limit of not less than two million dollars ($2,000,000) each occurrence. If such CGL
insurance contains a general aggregate limit, it shall apply separately to this project by including ISO
Designated Construction Project(s) General Aggregate Limit endorsement CG 25 03 or a substitute
providing equivalent coverage.
CGL insurance shall be written on ISO Commercial General Liability occurrence form CG 00 01 12 07 (or
a substitute form providing equivalent coverage) and shall cover liability arising from premises, operations,
independent contractors, products-completed operations, personal and advertising injury, and liability
assumed under an insured contract (including the tort liability of another assumed in a business contract).
There shall be no endorsement or modification of the CGL limiting the scope of coverage for liability
assumed under a contract, or liability arising from explosion, collapse, or underground property damage.
The Additional Insureds are defined as Montecito Water District, its directors, officers, employees, and
authorized volunteers. The Additional Insureds shall be included as insureds under the CGL, using ISO
additional insured endorsements CG 20 10 and CG 20 37 or their equivalents. ISO endorsement CG 20 37
shall include coverage for the Additional Insureds with respect to liability arising out of the completed
operations of Contractor, and which coverage shall be maintained in effect for the benefit of the Additional
Insureds for a period of one (1) year following the completion of the work specified in the agreement.
Additional insured coverage as required in this subparagraph shall apply as primary insurance with respect
to any other insurance or self-insurance programs afforded to the Additional Insureds and shall be effected
by using ISO Primary & Noncontributory — Other Insurance endorsement CG 20 01, or equivalent. There
shall be no endorsement or modification of the CGL to make it excess over other available insurance. Any
insurance, self- insurance, or other coverage, if any, maintained by the Additional Insureds shall be non-
contributory.
Continuing Completed Operations Liability Insurance
a. Contractor shall maintain CGL and, if necessary, commercial umbrella liability insurance with a limit of
not less than two million dollars ($2,000,000) each occurrence for at least one (1) years after the
Replacement Public Facilities are completed and dedicated to the District in accordance with this
Agreement. Continuing CGL insurance shall be written on ISO occurrence form CG 00 01 12 07 (or a
substitute form providing equivalent coverage) and shall, at a minimum, cover liability arising from
products-completed operations and liability assumed under an insured contract. Continuing CGL
insurance shall have a products-completed operations aggregate of at least two times its each occurrence
limit.

B. Business Auto Insurance

L.

2.
3.

Contractor shall maintain business auto liability and, if necessary, commercial umbrella liability insurance
with a limit of not less than one million dollars ($1,000,000) each accident.
Such insurance shall cover liability arising out of any auto (including owned, hired, and non-owned autos).
Business auto coverage shall be written on ISO form CA 00 01 or a substitute form providing equivalent
liability coverage. If necessary, the policy shall be endorsed to provide contractual liability coverage
equivalent to that provided in the 1990 and later editions of CA 00 01.
Contractor waives all rights against Montecito Water District, its directors, officers, employees, and
authorized volunteers for recovery of damages to the extent these damages are covered by the business auto
liability or commercial umbrella liability insurance obtained by Contractor pursuant to this Agreement or
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under any applicable auto physical damage coverage.

Workers Compensation Insurance.

1. Contractor certifies that he/she/it is aware of the provisions of Section 3700 of the California Labor Code
which requires every employer to be insured against liability for workers’ compensation or to undertake
self-insurance in accordance with the provisions of that code, and he/she will comply with such provisions
before commencing the performance of the work of this agreement. Contractor and sub-contractors will
keep workers’ compensation insurance for their employees in effect during all work covered by this
agreement.

2. Contractor shall maintain employers liability insurance. The commercial umbrella and/or employers liability
limits shall not be less than one million dollars ($1,000,000) each accident for bodily injury by accident or
one million dollars ($1,000,000) each employee for bodily injury by disease.

3. Contractor waives all rights against Montecito Water District, its directors, officers, employees, and
authorized volunteers for recovery of damages to the extent these damages are covered by the workers’
compensation and employer’s liability or commercial umbrella liability insurance obtained by Contractor
pursuant to this agreement. Contractor shall obtain an endorsement equivalent to WC 00 03 13 to effect this
waiver.

4. Before commencing work, Contractor shall furnish evidence satisfactory to District that such workers
compensation and employers liability insurance is in place.

Umbrella/Excess Liability Insurance. Any umbrella or excess Insurance shall contain or be endorsed to
contain a provision that such coverage shall also apply on a primary and non contributory basis for the benefit of
the District.

Required Provisions — With respect to all insurance required to be maintained by or on behalf of the Contractor, the
Contractor or the party providing the insurance shall comply, or ensure compliance, with all of the following provisions:

1.

In the event that the Contractor employs Subcontractors as part of the work covered by this Agreement, it
shall be the Contractor’s responsibility to require and confirm that each Subcontractor meets the minimum
insurance requirements specified herein or such other insurance requirements approved by the District. When
requested by Montecito Water District, the Contractor shall furnish copies of certificates of insurance
evidencing coverage for each Subcontractor.

Any failure to comply with reporting or other provisions of the policies including breaches of warranties shall
not affect coverage provided to Montecito Water District, its directors, officers, employees, or authorized
volunteers.

The Contractor's insurance shall apply separately to each insured against whom claim is made or suit is brought,
except with respect to the limits of the insurer's liability. If Contractor’s liability policies do not contain the
standard ISO separation of insureds provision, or a substantially similar clause acceptable to the District, such
policies shall be endorsed to provide cross-liability coverage acceptable to the District.

Contractor shall notify Montecito Water District at least thirty (30) Calendar Days prior to any changes made to
any of the insurance policies required hereunder, including without limitation any change in the insurance carrier
or the scope of coverage.

[Reserved.]

With respect to completed operations insurance maintained in compliance with Section A.5 and A.6, Contractor
shall promptly provide, and/or shall cause Subcontractor(s) to promptly provide, additional certificates of
insurance evidencing such coverage whenever requested by Montecito Water District.
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