

**MONTECITO WATER DISTRICT**

November 8, 2018

**ADDENDUM NO. 1**

TO

CONTRACT DOCUMENTS, CONSTRUCTION DRAWINGS,  
AND CONSTRUCTION SPECIFICATIONS  
FOR CONSTRUCTION OF THE  
**Cold Springs, San Ysidro, and Romero Highline Repairs**  
DATED OCTOBER 2018

Notice is hereby given to bidders that this addendum is issued to make changes to the contract documents, construction drawings, and construction specifications. The following changes shall be made to the contract documents, construction drawings, and construction specifications by the Contractor.

**Section A1 – Sealed proposals are now due Tuesday November 13, 2018 at 12:00pm to the District office at 583 San Ysidro Road.**

APPROVED:



---

Adam Kanold, P.E.  
Project Manager