

MONTECITO WATER DISTRICT

July 16, 2019

ADDENDUM NO. 1

TO

CONTRACT DOCUMENTS, CONSTRUCTION DRAWINGS,
AND CONSTRUCTION SPECIFICATIONS
FOR CONSTRUCTION OF THE
Alder Creek Flume Repairs
DATED JULY 2019

Notice is hereby given to bidders that this addendum is issued to make changes to the contract documents, construction drawings, and construction specifications. The following changes shall be made to the contract documents, construction drawings, and construction specifications by the Contractor.

Section A2.09 Pre-Proposal Site Visit. This section is inconsistent with Section A2.01 Inspection of Site of Work. To clarify, the text in Section A2.01 is correct. The pre proposal site visit is scheduled for Wednesday July 17, 2019 at 8am at the District office at 583 San Ysidro Road. All bidders are required to attend a pre-bid meeting on Wednesday July 17, 2019 from 8am to 12pm.

Section 6-7.4 Contract Period. This section shall be replaced in its entirety as follows: *"The Contractor shall prosecute the work so that all portions of the project shall be complete and ready for use within 260 working days from the effective date of Notice to Proceed."*

Section C1.03. Access Roadway. To be added after the last sentence: *"Contractor shall be permitted to construct a temporary roadway within the project area provided that all disturbance is located outside of the creek top banks."*

APPROVED:



Adam Kanold, P.E.
Project Manager