

ADDENDUM 4: HOT SPRINGS ROAD WATER MAIN REPLACEMENT

MONTECITO WATER DISTRICT

January 19, 2021

ADDENDUM NO. 4

TO REQUEST FOR PROPOSALS
Hot Springs Road Water Main Replacement

DATED January, 2021

Notice is hereby given to bidders that this addendum is issued to make changes to the contract documents, construction drawings, and construction specifications. The following changes shall be made to the contract documents, construction drawings, and construction specifications by the Contractor.

ADDENDUM 4:

Change Section C1.02.14 to the following:

14. Connection to Existing Water Main: The unit price paid per connection (or “tie in”) shall include full compensation for furnishing all labor, materials, tools, equipment and incidentals for satisfactory connection of the new ductile iron pipe to the existing water mains in accordance with the design drawings. The unit price shall include all **pipng**, fittings, bends, restraints, thrust blocks and other required items in accordance with the design drawings.

APPROVED:



David Wong, E.I.T.
Engineering Assistant